

Estimated Project Costs


	PROJECT TASKS	LABOR HOURS	LABOR COST (\$)	MATERIAL COST (\$)	TRAVEL COST (\$)	OTHER COST (\$)	TOTAL PER TASK
APPLICATION DEVELOPMENT DESIGN	Develop Functional Specifications	10.0	\$500.00	\$100.00	\$0.00	\$50.00	\$650.00
	Plan Information Architecture	8.0	\$400.00	\$50.00	\$0.00	\$40.00	\$490.00
	Design User Interface	12.0	\$600.00	\$100.00	\$0.00	\$60.00	\$760.00
	Develop Detailed Design Specifications	8.0	\$400.00	\$100.00	\$0.00	\$50.00	\$550.00
	Subtotal	38.0	\$1,900.00	\$350.00	\$0.00	\$200.00	\$2,450.00
APPLICATION DEVELOPMENT TESTING	Develop Components	50.0	\$2,500.00	\$500.00	\$0.00	\$200.00	\$3,200.00
	Testing and Quality assurance	40.0	\$2,000.00	\$200.00	\$0.00	\$100.00	\$2,300.00
	Functional testing	30.0	\$1,500.00	\$100.00	\$0.00	\$75.00	\$1,675.00
	User testing	20.0	\$1,000.00	\$100.00	\$0.00	\$50.00	\$1,150.00
	Integration of third party API's	25.0	\$1,250.00	\$250.00	\$0.00	\$125.00	\$1,625.00
	Subtotal	165.0	\$8,250.00	\$1,150.00	\$0.00	\$550.00	\$9,950.00
PROJECT DELIVERY	App release planning	10.0	\$500.00	\$100.00	\$0.00	\$50.00	\$650.00
	User training and Onboarding	15.0	\$750.00	\$150.00	\$200.00	\$75.00	\$1,175.00
	Conduct Post project evaluation	8.0	\$400.00	\$50.00	\$0.00	\$25.00	\$475.00
	Offer assistance for Warranty issues	10.0	\$500.00	\$100.00	\$0.00	\$50.00	\$650.00
	Marketing and Promotion	20.0	\$1,000.00	\$2,000.00	\$1,000.00	\$200.00	\$4,200.00
	Subtotal	63.0	\$3,150.00	\$2,400.00	\$1,200.00	\$400.00	\$7,150.00
PROJECT MANAGEMENT	Stakeholder Meetings/Reports	15.0	\$750.00	\$100.00	\$300.00	\$75.00	\$1,225.00
	Internal Status Meetings/Reports	10.0	\$500.00	\$50.00	\$0.00	\$25.00	\$575.00
	Third-Party Vendor Interface	8.0	\$400.00	\$0.00	\$200.00	\$20.00	\$620.00
	Configuration Management	12.0	\$600.00	\$50.00	\$0.00	\$30.00	\$680.00
	Quality Assurance	20.0	\$1,000.00	\$100.00	\$0.00	\$50.00	\$1,150.00
	Overall Project Management	30.0	\$1,500.00	\$150.00	\$0.00	\$75.00	\$1,725.00
	Subtotal	95.0	\$4,750.00	\$450.00	\$500.00	\$275.00	\$5,975.00
OTHER COST	Miscellaneous	0.0	\$0.00	\$2,000.00	\$1,500.00	\$625.00	\$4,125.00
	Other expenses	0.0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Other expenses	0.0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
	Subtotal	0.0	\$0.00	\$2,000.00	\$1,500.00	\$625.00	\$4,125.00
Subtotals		361.0	\$18,050.00	\$6,350.00	\$3,200.00	\$2,050.00	\$29,650.00
Risk (Contingency, 10%)		0.0	\$0.00	\$0.00	\$0.00	\$2,965.00	\$2,965.00
Total (Scheduled)		361.0	\$18,050.00	\$6,350.00	\$3,200.00	\$5,015.00	\$32,615.00

Actual Project Costs


	ITEM	COST	DATE	REASON FOR EXPENDITURE
RESEARCH & PLANNING	Conduct market research	\$800.00	9/11/2023	Understand target audience and competition
	Establish Project Objectives & KPIs	\$600.00	9/13/2023	Setting clear project goals
	Project Timeline & Resource Allocation	\$800.00	9/15/2023	Ensuring timely execution
	Budgeting	\$500.00	9/17/2023	Financial planning
	Risk-Mitigation Strategy	\$900.00	9/19/2023	Prepare for possible hazards
	Team Forming & Task Delegation	\$600.00	9/21/2023	Efficient team collaboration
	Scope & Needs Defining	\$800.00	9/23/2023	Clarity on project outcomes
	Subtotal	\$5,000.00		
MOBILE APPLICATION DEVELOPMENT	UI & UX Development	\$4,500.00	9/25/2023	Building user-friendly interfaces
	Front-End & Back-End Development	\$5,500.00	10/5/2023	Application functionality
	Key Features Implementation	\$2,500.00	10/15/2023	Core functionalities
	Quality Assurance & Testing	\$1,500.00	10/25/2023	Ensuring a bug-free application
	Third-party APIs Integration	\$1,000.00	11/5/2023	Adding additional functionalities
	Subtotal	\$15,000.00		
USER TESTING & LAUNCH	User Testing	\$3,500.00	11/10/2023	Feedback & improvements
	Modifications Based on Feedback	\$1,500.00	11/17/2023	Enhancements after user testing
	Quality Assurance & Testing	\$1,000.00	11/24/2023	Final checks
	Marketing & Promotional Materials	\$1,000.00	11/27/2023	For app launch
	App Deployment to Stores	\$500.00	12/1/2023	Making app available to users
	Subtotal	\$7,500.00		
MISCELLANEOUS	Unexpected Costs & Changes	\$4,125.00		Various unplanned expenses
	Subtotal	\$4,125.00		
PROJECT TOTAL		\$31,625.00		

Projected vs. Actual Costs Diagram

MONTHLY COST



CUMULATIVE COST



Project Data Worksheet

WEEK	PROJECTED WEEKLY COST	ACTUAL WEEKLY COST	PROJECTED CUMULATIVE COST	ACTUAL CUMULATIVE COST
1	\$2,160.00	\$2,325.00	\$2,160.00	\$2,325.00
2	\$1,480.00	\$1,650.00	\$3,640.00	\$3,975.00
3	\$1,390.00	\$1,625.00	\$5,030.00	\$5,600.00
4	\$4,030.00	\$4,700.00	\$9,060.00	\$10,300.00
5	\$3,640.00	\$5,500.00	\$12,700.00	\$15,800.00
6	\$2,480.00	\$2,825.00	\$15,180.00	\$18,625.00
7	\$3,040.00	\$2,850.00	\$18,220.00	\$21,475.00
8	\$2,160.00	\$2,050.00	\$20,380.00	\$23,525.00
9	\$1,600.00	\$3,500.00	\$21,980.00	\$27,025.00
10	\$2,300.00	\$2,100.00	\$24,280.00	\$29,125.00
11	\$3,070.00	\$1,000.00	\$27,350.00	\$30,125.00
12	\$2,300.00	\$1,500.00	\$29,650.00	\$31,625.00